Pointe 24

“The” Address on Boone Lake

Building Specifications

Section 02000 – Site Work- Footings

DIVISION 2 – SITE WORK - FOOTINGS


General Requirements

1.
These Specifications refer to Work performed by the subcontractor for footing 

excavation on Type A (1200/1500 sq. ft.) buildings on slab. Steel reinforcement and placement is discussed in Division 3 – Concrete.

2.
Footing subcontractor will have valid Construction Documents prior to starting Work.  A building permit (only) will be provided by the owner.

3.
The Project Surveyor will supply a minimum of (8) Building corner-offset stakes 

for use by the footing subcontractor.  Footing subcontractor will not relocate or remove offset stakes without approval from the Project Manager. Damaged or destroyed stakes will be replaced at the expense of the Footing subcontractor.

4.
Footings shall be 24” wide by 12” deep unless otherwise noted on plans, and 

be placed on undisturbed soil or engineered compacted fill.  Footing depth tolerances under normal soil conditions shall be +/- 1 inch.  

5.
All areas that cannot be graded by a machine will be completed by hand labor, 


such as in the areas of “thickened slabs.”

6.
If soil conditions so require, Footing subcontractor will excavate an additional 


twelve (12) inches at no additional charge, excluding rock conditions.

7.
All excavation shall be level and smooth and must be verified by the Project 

                         Manager.

8.
Where footings are stepped, there shall be an area of overlap at least 20 inches 


long by 20 inches deep.

9.
Footing subcontractor and the Project Manager are to agree on the location of 

stockpiles for excess material. Footing subcontractor shall relocate this material at no additional charge.  Stockpiles areas will be on-site, but may be as far away as 400 yds. from the building.

10.
During excavation of footings, if rock is encountered, it shall be removed to at 

least 8” under bottom of footing and filled with a pug mix base stone cushion in 8” lifts, and compacted to at least 98% of its Standard Proctor Density.  Price for rock removal will be negotiated separate of this contract.

11.
The Owner will provide surveying services to pin building on footings within two days after footing is poured. Tolerances for elevation and square shall be no more than +/- ¼ inch.  

12.
Footing subcontractor will aid with drainage of footings at the request of the 


Project Manager, in order to expedite the project.

13.
Footing subcontractor will take necessary steps to assure that no site 

improvements such as manholes, fire hydrants, etc. are damaged or buried because of activity on the site, whether or not they are visible.

14.
Footing subcontractor will protect and maintain sediment controls.

15.
All swales and drainage paths will be maintained per Construction Documents so

                         as not to inhibit site drainage. Footing subcontractors shall notify the Project 

Manager about any discrepancies between Construction Documents and existing site conditions.

16.
Footing subcontractor will make excavation accessible to concrete trucks at all 


times as necessary.

17.
The Footing subcontractor will assist in the access and exit of all concrete trucks 


at no charge.

18.
Footing subcontractor will be responsible for clean up and protection of the Work.

19.
Footing subcontractor will be responsible for removing excess soil from streets, 


curbs, sidewalks, etc as a result of their work or the concrete truck, and will 


maintain a clean and orderly job-site at all times.

20.
Footing subcontractor’s equipment will not be allowed on any driveways or 


walkways unless authorized by the Project Manager.  All curbs, sidewalks, 


drives, etc. that must be crossed will be protected at all times prior to crossing.

21.
Footing subcontractor will schedule all inspections relative to his/her Work,


have a qualified representative present during inspections, and assure that the 


Project Manager is informed of the date and time of all inspections.

Non-Performance Remedy:

1.
The Footing subcontractor is responsible for any costs associated with re-Work 


or repairs associated with any irregular excavations or over-digs that are 


excessive or ill-advised for the soil conditions. The Footing subcontractor is

responsible for costs associated with remedial actions.  Unexcused delays by the contractor may warrant the enforcement of liquidated damages against the subcontractor.

02010
Subsurface Investigation

1.
A Licensed Soils Engineer has been retained by the Owner to investigate the 


site, and his Soils Report is available to the Subcontractor, if necessary.

2.
The Footing subcontractor will immediately notify the Project Manager if 


unsuitable ground conditions are found at the designated footing elevation.  In 


such case, the Project Manager will halt excavation, immediately inform the 

Geotechnical Engineer (at the owner’s expense), and provide instruction to the Footing subcontractor within 48 hours of the finding.
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